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Mt. San Jacinto College District 

Bid No. 2022-005 - DSA Inspection Services     for MVC STEM Building 

 MT. SAN JACINTO COMMUNITY COLLEGE DISTRICT 

    REQUEST FOR PROPOSALS (RFP) # 2022-005 

   FOR 

CONSTRUCTION DSA INSPECTION SERVICES 

FOR MENIFEE VALLEY CAMPUS STEM BUILDING PROJECT 

RFP ISSUED: November 1, 2021 

RFP DUE:  November 23, 2021 at 2:00 p.m. 

SUBMIT RESPONSE TO: Tammy Cunningham 

Director of Procurement and General Services 

Purchasing Dept. – Bldg. AA 

1499 N. State Street 

San Jacinto, CA  92583 

QUESTIONS OR 

CLARIFICATIONS: All questions must be submitted via e-mail to: Tammy 

Cunningham Bids@msjc.edu 

mailto:Bids@msjc.edu
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      MT. SAN JACINTO COMMUNITY COLLEGE DISTRICT 

                          1499 N. State Street, San Jacinto, CA  92583  

NOTICE CALLING FOR  

REQUEST FOR PROPOSALS (RFP No. 2022-005) 

CONSTRUCTION DSA INSPECTION SERVICES FOR MENIFEE VALLEY CAMPUS STEM BUILDING 

PROJECT 

NOTICE IS HEREBY GIVEN that sealed proposals will be received at Mt. San Jacinto Community College District, 

Purchasing Office, until November 23, 2021 at 2:00 p.m. local time, for all work necessary and incidental to: 

                 Construction DSA Inspection Services for MENIFEE VALLEY CAMPUS STEM Building Project 

Sealed Proposals may be delivered in person to the following address during the specified dates and times ONLY: 

Mt. San Jacinto Community College District 

Attention: RFP No. 2022-005 – Construction DSA Inspection Services for San Jacinto Campus STEM Building 

Project 

Purchasing Department, Bldg. AA 

1499 N. State Street 

San Jacinto, CA  92583 

RFP drop off date/times only: November 23, 2021 2:00 p.m. 

The receiving time in the Purchasing Department will be governing time for acceptability of proposals. Proposals 

must bear original signatures and figures. No oral, telegraphic, electronic facsimile, or telephone proposals or 

modifications will be considered unless specified. It is the responsibility of the firm to see that the proposal submitted 

shall have sufficient time to be received by the Mt. San Jacinto Community College District, Purchasing Office, 

Bldg. AA BEFORE the proposal Submittal Deadline. Proposals received after the scheduled RFP Submittal 

Deadline will be returned unopened. 

RFP documents are available at the Mt. San Jacinto Community College, Purchasing Office website at 

http://www.msjc.edu/Purchasing/Pages/--Current-Bids.aspx. Firms are responsible to regularly check the District’s 

website for addendums. Specifications may also be examined and obtained at no charge in the District’s Purchasing 

Office, or by calling (951) 487-3116. 

PURPOSE: 

The District is requesting quotes from certified DSA Construction Inspectors qualified to provide services in support 

of the Menifee Valley Campus STEM Building project. The District intends to enter into a contract based on 

competitive hourly rates. 

The District generally utilizes the services of outside consultants to help ensure the District that it’s activities are in 

compliance with all applicable regulations and industry guidelines. 

Tammy Cunningham 

Director of Procurement and General Services 

Mt. San Jacinto Community College District 

 

Press Enterprise – November 1, 2021 & November 8, 2021 

http://www.msjc.edu/Purchasing/Pages/--Current-Bids.aspx
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1. REQUEST FOR PROPOSALS 

 

1.1 Purpose 

        Mt. San Jacinto Community College District (MSJC) is requesting proposals from qualified companies to 

provide Construction DSA Inspection Services for the Menifee Valley Campus STEM project. The District is 

construction a new STEM Building. The project will be procured in conjunction with CW Driver acting as the 

Construction Manager.  

1.2 Proposal Submission 

If your firm is interested in providing full service Construction Inspection Services for the Project, proposals must 

be delivered to the address below, no later than 2:00 p.m. on Tuesday, November 23, 2021. Late proposals 

will not be considered. The District is not responsible for late mail or postal delivery errors. Proposers shall 

submit one electronic version of the proposal on a flash drive (optional); one (1) printed original proposal 

including any supporting documentation in a sealed box or package addressed as follows: 

Attention: Tammy Cunningham 

Mt. San Jacinto Community College District 

Purchasing Department 

Building AA 

1499 N. State Street 

San Jacinto, CA  92583 

1.3 Response Format 

Each Consultant is required to submit a Proposal it deems appropriate to this RFP. Submittals should be brief 

and concise, but provide sufficient clarity to meet the criteria in the evaluation process. Each Consultant shall 

submit one (1) electronic proposal on a flash drive (optional) and one (1) printed original proposal. The District 

will evaluate the Proposals based on the responsiveness to District requirements listed in Section 6, Selection 

Criteria/Evaluation Process. 

NOTE for Firms teaming with Sub-Consultants: Each responding firm shall select its proposed sub-consultants 

based on its own criteria. However, MSJCCD reserves the right to approve sub-consultants proposed for any 

projects that may be awarded. Sub-Consultants do not need to complete all the Exhibits in this RFP. Carefully 

read each section to determine which forms the Sub-consultants need to submit. 

1.4 Questions 

Consultants must carefully read the entire RFP prior to submitting questions as most questions will be answered 

on this RFP. All questions must be submitted in writing via email to Tammy Cunningham (Bids@msjc.edu). The 

question deadline for this RFP is Friday, November 12, 2021. After this deadline, the District will not answer, 

address, and/or review any questions that interested Consultants might submit. Responses to all questions 

received prior to the deadline will be provided to all Consultants in an addendum. 

1.5 Request for Proposals 

mailto:Bids@msjc.edu
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 Pre-Qualified Consultants are on no way guaranteed to receive any work from the District. Each proposal shall 

describe the Consultant’s experience and expertise with respect to the services, if any, which are unique to the 

property or project that is the subject of this RFP. In addition, the Proposal shall set forth a detailed scope of 

services, a completion schedule, a schedule of professionals that will be used to supervise and staff the project, 

and a not-to-exceed dollar amount for the services to be performed. The District will allocate work to said Pre-

Qualified Consultants without having to request and evaluate additional information as to Consultant’s 

qualifications. Consultant shall assign only trained and experienced personnel, support staff, and other 

Consultants to the requisite tasks. Consultant shall provide cost to perform the tasks outline in the Scope of 

Services referenced in this RFP. 

1.6 Pre-qualification of Bidders 

As a condition of bidding for this Project, and in accordance with California Public Contract Code Section 

20651.1, prospective bidders are required to submit to the District a completed set of prequalification documents 

on forms provided by the District. Prequalification documents are available at the Mt. San Jacinto Community 

College District, Office of Procurement and General Services, Bldg. AA located at 1499 N. State Street, San 

Jacinto, California 92583 or go to the Mt. San Jacinto Community College Purchasing Office website located at 

http://www.msjc.edu/Purchasing/Pages/UPCCA.aspx to download the UPCCAA Pre-Qualification 

Questionnaire. The prequalification documents must be submitted prior to ten (10) days prior to the Bid Opening. 

Bids will not be accepted if a Contractor has not been prequalified where qualified is required. Contractors will 

be notified by telephone or e-mail of their pre-qualification status within a reasonable period- of-time after 

submission of their prequalification documents. 

1.7 DIR Registration: 

A Construction Inspection firm shall not be qualified to submit a proposal, subject to the requirements of section 

4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in 

the Labor Code, unless currently registered and qualified to perform public works pursuant to Section 1725.5. It 

is not a violation of this Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 

of the Public Contract Code, provided the construction inspection firm is registered to perform public work 

pursuant to Section 1725.5 at the time the contract is awarded. 

This Project is a public works project as defined in Labor Code section 1720. Each contractor bidding on this 

Project and all subcontractors (of any tier) performing any portion of the Work must comply with the Labor Code 

sections 1725.5 and 1771.1 and must be properly and currently registered with DIR and qualified to perform 

public works pursuant to Labor Code section 1725.5 throughout the duration of the Project. For more information 

and up to date requirements, architects are recommended to periodically review the DI’s website at 

www.dir.ca.gov. Inspection firm shall be solely responsible for ensuring compliance with Labor Code section 

1725.5 as well as any requirements implemented by DIR applicable to its services or its subcontractors 

throughout the term of the Agreement and in no event shall contractor be granted increased payment from the 

District or any time extensions to complete the Project as a result of contractor’s efforts to maintain compliance 

with the Labor Code or any requirements implemented by DIR. Failure to comply with these requirements shall 

be deemed a material breach of this Agreement and grounds for termination for cause. The contractor and all 

subcontractors shall furnished certified payroll records as required pursuant Labor Code section 1776 directly to 

the Labor Commissioner in accordance with Labor Code section 1771.4 on at lease on a monthly basis ) or more 

frequently if required by the District or the Labor Commissioner) and in a format prescribed by the Labor 

Commissioner. The District reserves the right to withhold contract payments if the District is notified, or 

determines as the result of its own investigation, that contractor is in violation of any other of the requirements 

http://www.msjc.edu/Purchasing/Pages/UPCCA.aspx
http://www.dir.ca.gov/
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set forth in Labor Code section 1720 et. Seq. at no penalty or cost to the District. Monitoring and enforcement of 

the prevailing wage laws and related requirements will be performed by the Labor Commissioner/Department of 

Labor Standards Enforcement (DLSE). 

   

2.  PROPOSAL SUBMISSION 

 

2.1 The proposals should include the following: 

1. Cover Letter: Briefly describe the qualifications of the company and the proposed personnel for this project 

and provide a statement that you have reviewed the schedule listed in the RFP and agree to provide the 

necessary effort or staff allocation to meet the schedule listed in Section 4 of this RFP. (1 page max) 

2. Approach to Work: provide (i) a statement of the proposal approach to the project scope of work with a 

description of the tasks, sub-tasks, deliverable that will be provided, and how the staff intend to coordinate 

and collaborate with the design team to meet the project schedule, and (ii) a description of the Quality 

Assurance/Control (QA/QC) plan to be followed during the duration of the work. The QA/QC plan shall 

address the accuracy, completeness and timeliness of all testing and related reports. (1 page Max) 

3. List of the main point of contact for the project team and key personnel. Clearly identify the individual (s) 

role (s) and responsibilities in the testing program. Include resumes of the proposed personnel with 

relevant testing experience. (1 page max per individual). 

4. Relevant Project List: Provide project experience information of the company describing type, size, 

location, and any unique features or process of the project that may be relevant to this project. (1 page 

max).. 

5. Fee proposal: Lump Sum fee Proposal clearly listing professional testing services and assumptions. 

Please also include our hourly billing rates. (include number of pages as needed.) 

 

3.  Selection Criteria 

1.  Timeliness and Completeness: To receive consideration, Responses to this RFP must be received by 

the Response Deadline. In addition, RFP Response will be evaluated with respect to organization, clarity, 

completeness and responsiveness to this RFP. 

2. Technical Qualifications and Competence: This includes Company and Personnel’s experience, 

expertise, and familiarity with providing Special Testing Services required by the RFP. 

3. Approach to Work: This includes your overall approach/methodology and QA/QC plan to meet the project 

schedule. 

4. Fee: Evaluation of proposed fee structure for requested services. 

 

4. PROJECT DESCRIPTION FOR THE STEM BUILDING 

4.1 Mt. San Jacinto Community College District is in need of Construction Inspection Services for the 

Menifee Valley Campus STEM project. 

Project Description 

    DSA Application Number (s): 04-119467 

     

  Project Location: 28237 La Piedra Road 

                             Menifee, CA 92584 

https://g.page/msjcmvc?share
https://g.page/msjcmvc?share
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  Timeline: 

Anticipated Project Start: January 2022 

Anticipated Project Completion: November 2023 

Project Drawings and Specifications – See attached 

 

                       The selected firm will include the following part of services:   

 Each Consultant must be prepared to support multiple construction projects ranging from     

reconstruction/modernization, retrofit, infrastructure and new construction. Each Consultant must be 

prepared and equipped to provide such services in a timely manner and on a relatively short notice so as to 

enable the District to meet critical, and at times unpredictable, time deadlines and schedules. 

 

The IOR’s Scope of Services of this RFP is on an as needed basis. The scope may be modified at the 

sole discretion of the District prior to execution by the selected firms or individuals. 

All On-Site Inspection Services and Inspection-Related Activities. The INSPECTOR’s inspection 

services shall consist of all on-site inspection services of the PROJECT and all inspection-related 

activities relating thereto, including, but not limited to, the services set forth under this Article. 

Special Inspections 

1.) The INSPECTOR shall, if directed by the DISTRICT or the Architect, perform Special Inspections 

by approved by approved specialty inspectors. 

2.) Special Inspections may be performed by the INSPECTOR if INSPECTOR has been specially 

approved for such purposes. Where other special inspectors are required to comply with DSA or 

California Building Code requirements, the INSPECTOR shall manage coordination, scheduling 

and timely reporting of results to the DISTRICT, the Construction Manager (if applicable), the 

Architect, and DSA is required. 

3.) The DISTRICT my also require Special Inspection for any other shop fabrication procedures that 

preclude the complete inspection of the work after assembly, The DISTRICT may require Special 

Inspection at the job site in addition to those listed hereinabove under .1 If deemed necessary 

because of the special use of the materials or methods of construction. 

4.2 Accepted Industry Practices, Compliance With All Laws. The INSPECTOR shall follow accepted           

industry practices and comply with all federal, state and local laws and ordinances applicable to the 

work. 

4.3 Title 24 California Code of Regulations, District Standards, Division of the State Architect. The 

INSPECTOR shall ensure that the PROJECT Contractor’s (“Contractor”) installation of work is 

constructed to Title 24 California Code of Regulation, the DISTRICT standards and any other 

requirements of Public Agencies providing jurisdiction. Verifications shall include, but not limited to, 

welding connections, electrical connections and material utilized in conformance with construction 

documents. The inspection shall be according to the Division of the State Architect (“DSA”) current 

inspection rules and regulations. 
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4.4 Continuous Inspection. The INSPECTOR shall perform continuous inspection of the PROJECT during 

the work of construction in all stages of its progress and digitally document daily activity with pictures 

and notes. Such inspection shall be conducted based on personal knowledge of the work of 

construction and shall ensure that the approved plans and specifications are completely executed. 

Continuous inspection means complete inspection of every part of the work. Work such as concrete or 

brick work that can be inspected only as it is placed shall require the constant presence of the 

INSPECTOR. Other types of work that can be completely inspected after the work is installed may be 

carried on while the INSPECTOR is not present. In no case shall the INSPECTOR have or assume 

any duties that will prevent the INSPECTOR from providing continuous inspection. 

4.5 Inspector’s Familiarity with Project Agreements. The INSPECTOR shall become sufficiently acquainted 

with the PROJECT and the agreements between the DISTRICT and the Architect, Construction 

Manager (if applicable), and Contractor, to allow for the INSPECTOR’s effective and productive 

interface between the DISTRICT, he Architect, the Construction Manager (If applicable), the 

Contractor, and governmental inspectors by government inspectors including but not limited to those 

government inspectors referred to in paragraph 1/9 herein. 

4.6 Job Site Meetings. The INSPECTOR shall, as directed by the Architect, the District, or the 

Construction Manager (if applicable), attend meetings held at the PROJECT site or the District 

Facilities or other location identified to the INSPECTOR by the District. Such meetings shall include 

but are not limited to billings, meetings, specification reviews, coordination, and progress. 

4.7 Inspector’s Relationship with Architect. The INSPECTOR shall consult with and work under the 

general direction of the Architect during the construction and installation phase of the PROJECT. Prior 

to commencement of work, the INSPECTOR shall cooperate with the Architect to develop an 

Inspection Plan for the Project. The INSPECTOR shall obtain from the Architect additional details or 

information when required at the PROJECT for the proper execution of the PROJECT. The 

INSPECTOR shall assist in the review of Contractor’s submittals. The INSPECTOR shall review the 

plans and specifications. All inconsistencies or seeming errors noted by the INSPECTOR in the plans 

and specifications shall be immediately reported by the INSPECTOR, with written confirmation at the 

earliest possible time thereafter, to the Architect, with a copy to the District and Construction Manager 

(if applicable), for the Architect’s interpretation and instructions relating thereto. In no case, however, 

shall the instruction of the Architect be construed by the INSPECTOR from the Architect that cause 

deviations from the approved plans, specifications and change orders shall be referred by the 

INSPECTOR to the architect responsible for preparation of change orders to cover the required work. 

4.8 Inspector’s Relationship with Contractor. The INSPECTOR shall, through the Contractor’s 

representative, maintain liaison with the Contractor and all sub- contractors on the PROJECT. The 

INSPECTOR shall consider and evaluate suggestions and recommendations that may be submitted 

by the Contractor to the Architect, and report verbally and confirm in writing the same to the Contractor, 

the Construction Manager (if applicable), and the Architect, with recommendations to the Construction 

Manager (if applicable), the Architect and the DISTRICT the results of such governmental inspections. 

4.9 Governmental Agencies Having Jurisdiction 

1. Site Visits by Governmental Inspectors. If any governmental inspectors representing local, state or 

federal agencies having jurisdiction of the PROJECT should visit the PROJECT site, the INSPECTOR 

shall accompany such governmental inspectors during their visit through the PROJECT, and record in 

writing and report to the Construction Manager (if applicable), the Architect and the DISTRICT the results 

of such governmental inspections. 

2. Notifications to Government Agencies and Inspectors. The INSPECTOR shall notify the government 

agencies and inspectors having authority over the PROJECT when the work is started on the PROJECT; 
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at lease forty-eight (48) hours in advance when foundation trenches will be complete, when the work is 

ready for footing forms; at least forty-eight (48) hours in advance of the first pour of concrete, and when 

the work is suspended for a period of more than two (2) weeks. 

4.10 Inspector’s Job Files. The INSPECTOR shall maintain orderly job files at the PROJECT site that 

include correspondence, reports of PROJECT site conferences, minutes of the job site meetings, shop 

drawings, and reproductions of the original Construction Contract of the Contractor (“Construction 

Contract”). Including all addenda, change orders, and supplementary drawings and specifications 

issued subsequent to the award of the Construction Contract. The INSPECTOR shall keep a file of 

approved plans and specifications, including all approved addenda and change orders, on the jobsite 

at all times, and shall immediately return any unapproved documents to the Architect for proper action. 

The INSPECTOR, as a condition of INSPECTOR’s contract, shall have and maintain on the job at all 

times all codes and documents referred to in the plans and specifications for the PROJECT. 

4.11 Inspectors Daily Records. The INSPECTOR shall maintain daily inspector reports and job files that are 

thorough, complete and orderly and deemed by the INSPECTOR to be accurate and qualitative. Such 

reports shall record hours on the PROJECT site; weather conditions; construction procedures, where 

performed and any deviations therefrom; construction equipment and vehicles utilized; manpower 

assigned by the Contractor and subcontractors; equipment and materials delivered to the site, 

including INSPECTOR’s inspection thereof within forty-eight (48) hours of Contractor’s delivery to the 

job site and INSPECTOR’s determination that they meet submittal and specification requirements; 

daily activities; verbal instructions  and clarifications of the work given to the Contractor; decisions that 

either clarify or deviate from the contract documents; general observations and specific observations 

in detail as on the case of PROJECT test procedures and results; occurrences or conditions that might 

affect the construction budget or schedule, any work or material in place that does not correspond with 

the drawings or specifications, as well as resulting action taken, telephone calls made of the substantial 

nature, including statements or commitments made during the calls made of substantial nature, 

including statements or commitments made during the call; and names of all visitors to the PROJECT 

SITE, including agency representation and agents of the DISTRICT. Said reports and/or job files shall 

be made available to the PROJECT Architect (“Architect”) , the Construction Manager (if applicable), 

and the DISTRICT upon request. Failure to provide these Daily Records shall constitute a material 

breach of contract and may be cause of termination of this AGREEMENT by the DISTRICT. 

 

4.12 Inspector's Verified and Semi-Monthly Reports 

The INSPECTOR shall keep the DISTRICT thoroughly informed as to the progress of the 

work by submitting reports required by Title 24 as follows: 

Copies of verified reports required by Title 24 CCR shall be submitted to the DISTRICT within 

five (5) work days of the end of the report period and within five (5) days of final acceptance for the 

final verified report. 

Copies of semi-monthly reports required by Title 24 CCR shall be submitted to the DISTRICT within 

five (5) work days of the end of the report period and within five (5) days of final acceptance for the 

final verified report. 

Copies of semi-monthly reports required by Title 24 CCR shall be submitted to the DISTRICT 

within two (2) work days of the close of the report period. These reports shall include the 

following information: 
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1) A brief description of work in progress by each trade or contractor with an estimate of 

percentage completed to date. 

2) Notation of progress or other project related meetings conducted on site. 

3) Notice of official visitors to the site to include the dates of their visit and a brief 

description of their visit. 

4) Notation of all approved submittal, change orders, bulletins, and requests for 

information or clarification received by the CONTRACTOR from the architect or 

project engineer. 

5) Notation of all correction notices or notices of non-compliance issued to the contractor 

(include a copy of such notices with the report). 

6) Notification of any situation or development that may have an adverse impact on 

construction activities or delays in material delivery. 

7) Notation of the average number of workers and foremen on site each day for the report 

period. 

8) Notice of any delays due to adverse weather conditions including a brief description 

of the circumstances and any other work that was impeded. 

9) Notation of any deviation from the contractor's approved construction schedule. 

10}Certification that the construction activities and materials comply with approved 

project documents unless otherwise specifically noted in the report. 

4.13 Inspector's Records of Construction Procedures 

 

1. Maintain all Records. The INSPECTOR shall maintain al the INSPECTOR'S 

inspection records of the construction procedures on the PROJECT jobsite until 

the completion of the work. The INSPECTOR shall maintain a record of phases of 

construction procedures, if such construction procedures are required. 

2. Concrete-Pouring Operations. The INSPECTOR's records shall show the date and time 

of placing concrete and the date and time of removal of forms in each portion of the 

structure. 

3. Welding Operations. The INSPECTOR's records shall include identification marks of 

welders1    lists of detective welds, manner of correction of defects, and any other relevant 

information. 

4. Piles. The INSPECTOR's records shall, when piles are driven for foundations, include 

penetration under the last ten (10) blows for each pile. 

 

4.14 Tests: Advise in Advance1   Observe and Record. The INSPECTOR shall advise the 

Architect, the Construction Manager (if applicable), and the DISTRICT in advance, 

verbally and in writing of the schedules of tests and shall observe the tests at the 

PROJECT site that are required by the Construction Contract. The INSPECTOR shall 

record in writing all necessary details relative to the test procedures and results. 

 

4.15 Testing Services for Observation. The INSPECTOR shall observe and record all 
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testing services. 

4.16 Certification Documentation. The INSPECTOR shall ensure that all required certification 

documentation relative to the PROJECT is received in a timely manner by the Construction 

Manager (if applicable), and the DISTRICT. 

 

4.17 Contractor's Deviations in the Work. Whenever the INSPECTOR observes that the 

Contractor is performing any portion of the PROJECT in deviation from the approved plans, 

specifications or change orders or in violation of any local1    state or federal codes, or 

contrary to approved revisions to any of the above, the INSPECTOR shall, if such deviation 

or violation is not immediately corrected by the Contractor when brought to the attention of 

the Contractor by the INSPECTOR, immediately direct the Contractor in writing, while 

simultaneously notifying the Architect, the Construction Manager (if applicable), and the 

DISTRICT, to cease installation of that nonconforming portion of the PROJECT, pending 

further decision by the Architect and the DISTRICT, and shall, in all cases, whether or not 

said deviations or violations are immediately corrected by the Contractor, make a written 

record of the same. The INSPECTOR shall deliver copies of the writings referred to in this 

paragraph to the DISTRICT within twenty-four (24) hours of INSPECTOR's origination of 

the writings. 
 

4.18 Tests: Advise in Advance1   Observe and Record. The INSPECTOR shall advise the 

Architect, the Construction Manager (if applicable), and the DISTRICT in advance, verbally 

and in writing of the schedules of tests and shall observe the tests at the PROJECT site that 

are required by the Construction Contract. The INSPECTOR shall record in writing all 

necessary details relative to the test procedures and results. 

 

4.19 Testing Services for Observation. The INSPECTOR shall observe and record all testing 

services. 

 

4.20 Certification Documentation. The INSPECTOR shall ensure that all required certification 

documentation relative to the PROJECT is received in a timely manner by the Construction 

Manager (if applicable), and the DISTRICT. 
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4.21 Contractor's Deviations in the Work. Whenever the INSPECTOR observes that the 

Contractor is performing any portion of the PROJECT in deviation from the approved 

plans, specifications or change orders or in violation of any local1    state or federal 

codes, or contrary to approved revisions to any of the above, the INSPECTOR shall, if 

such deviation or violation is not immediately corrected by the Contractor when brought 

to the attention of the Contractor by the INSPECTOR, immediately direct the Contractor 

in writing, while simultaneously notifying the Architect, the Construction Manager (if 

applicable), and the DISTRICT, to cease installation of that nonconforming portion of 

the PROJECT, pending further decision by the Architect and the DISTRICT, and shall, 

in all cases, whether or not said deviations or violations are immediately corrected by 

the Contractor, make a written record of the same. The INSPECTOR shall deliver 

copies of the writings referred to in this paragraph to the DISTRICT within twenty-four 

(24) hours of INSPECTOR's origination of the writings. 

 

4.22 Defective Work. If the INSPECTOR determines that any portions of the PROJECT is 

defective and such defect requires that portion of the work to be rejected, the 

INSPECTOR shall Immediately report said defective work to the Architect the  

Construction Manager (if applicable), and the District. The INSPECTOR's initial report 

regarding such defective work may be either verbal or in writing, whichever form is 

deemed more appropriate by the INSPECTOR under the circumstances. However, if 

such initial report is verbal, the INSPECTOR shall confirm said verbal report in writing within 

one (1) calendar day. 

4.23 Failure to Notify the Architect, the Construction Manager, and the District. 

INSPECTOR's failure to notify the Architect, the Construction Manager (if applicable), and 

the DISTRICT of work not in compliance with the plans and specifications shall 

constitute a material breach of contract and may be cause for termination of this 

AGREEMENT by the DISTRICT. 

4.24 Construction Schedule, Potential Delays in Substantial Completion.The INSPECTOR 

shall be alert to the construction schedule and to any conditions that may cause 

delay in substantial completion of the PROJECT. Upon observing such conditions, 

the INSPECTOR shall report the same immediately and, within one (1) calendar day 

of observing such conditions, confirm the same in writing to the Architect, the 

Construction Manager {if applicable), and the DISTRICT. 

4.25 Payment Request. The INSPECTOR shall review the Contractor's pay requests prior 

to the issuance of Architect's and Contractor's certificate of payment to the 

Construction Manager (if applicable) and the DISTRICT and indicate whether amounts 

claimed by the Contractor are, in the INSPECTOR's opinion, correct. The 

INSPECTOR's approval of pay requests shall be shown by signature of the 

INSPECTOR on the pay request. 

4.26 Construction at Existing Facilities. The INSPECTOR shall, where existing facilities are 

to be maintained in operation during the PROJECT, assist as a liaison between the 
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Construction Manager {if applicable}, the DISTRICT and the Contractor in order to 

prevent materially adverse disruption to the DISTRICT's operations at or near the 

PROJECT site. 

4.27 Occupancy of Facility. The INSPECTOR shall, in the event that the DISTRICT should 

occupy the PROJECT or any portion thereof prior to substantial completion of the 

PROJECT by the Contractor, assist in development of a punch list agreement 

between the DISTRICT, the Construction Manager (if applicable}, the Architect and 

the Contractor as to incomplete items and the general conditions of areas to be 

occupied by the DISTRICT prior to substantial completion of the PROJECT by the 

Contractor. 

4.28 As-Built Drawings. The INSPECTOR shall review and verify the adequacy and accuracy 

of required As-Built drawings prepared by the Contractor, as set forth in the 

Construction Contract, and determine that such As-Built drawings are updated by the 

Contractor on a monthly basis prior to processing of Contractor's monthly payment 

request. 

4.29 4.29 Punch List Items. The INSPECTOR shall, after substantial completion or 

completion of a portion thereof, check each punch list item to ensure that it is corrected  in 

accordance with the Construction Contract, plans and specifications. 
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5.0 WORKING CONDITIONS 

Each Inspector shall be capable of working indoors and outdoors, in all weather 

and site conditions including, but not limited to, rain, dirt, mud, and ice. The 

Inspector's activities may require kneeling, bending, climbing ladders, stepping 

over trenches, etc. 

 

 
Project Location: Menifee Valley Campus  

28237 La Piedra Road 
Menifee, CA 92584 

 

      6.0 INSURANCE REQUIREMENTS INSPECTOR OF RECORD 

 

6.1 Compliance with Laws, Workers Compensation Insurance, Hold District Harmless. The 

INSPECTOR shall comply with the applicable federal, state and local laws, rules, 

regulations and ordinances, including workers compensation insurance laws. The 

INSPECTOR understands that, as an independent contractor, INSPECTOR is not 

covered by any type of DISTRICT insurance, including workers compensation insurance. 

The INSPECTOR shall provide, through insurance policies or self insurance, workers 

compensation insurance coverage for its employees who provide services hereunder. The 

DISTRICT understands that the INSPECTOR may use Independent contractors, 

volunteers or others not covered by the INSPECTOR's worker's compensation coverage 

to provide services hereunder. The INSPECTOR shall advise such persons providing 

services hereunder at the direction of the INSPECTOR that workers compensation 

insurance is not provided by the District, and the INSPECTOR shall hold the DISTRICT 

harmless from any and all claims for damages that may be asserted by such persons. 

 

 
6.2 Self employment, Responsibility For Medical Insurance and Cost. If the INSPECTOR 

is a self employed individual, the INSPECTOR agrees to arrange, in lieu of workers 

compensation insurance, for insurance for or financial responsibility for any and all medical 

and related treatment, and to pay the cost of such treatment, including emergency 

treatment that may be provided that the INSPECTOR did not arrange for 

https://g.page/msjcmvc?share
https://g.page/msjcmvc?share
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which may be required due to any injuries of any type that may be sustained by the 

INSPECTOR while performing services under this AGREEMENT. The INSPECTOR 

shall, prior to commencing services herein, provide the DISTRICT with satisfactory 

evidence of medical coverage as set forth in Paragraph 1.5, below. Cancellation or 

lack of medical coverage for the INSPECTOR shall not relieve the INSPECTOR or 

INSPECTOR's financial responsibility for the cost of medical and related treatment. 

                  6.3 Professional Liability (Errors and Omissions). The INSPECTOR shall carry and 

maintain during the term of this AGREEMENT a policy of Professional Liability  

Insurance (Errors and Omissions) with a limit of not less than $500,000 per occurrence.  

The DISTRICT reserves the right to waive this insurance requirement and if so waived,  

the INSPECTOR shall hold the DISTRICT harmless from any and all claims for damages. 

6.4 Auto Liability.      The INSPECTOR shall confirm that all individual inspection staff 

shall carry and maintain personal Auto Liability for owned, hired and non-owned 

vehicles, for injury damage and loss, including but not limited to, premises and 

operations, contractual liability and personal injury that may arise from and in 

connection with the performance or nonperformance of INSPECTOR's services 

herein. The INSPECTOR shall hold the DISTRICT harmless from any and all claims 

for injury, damage, and loss. 

 

6.5 Evidence of Coverage, Cancellation or Material Changes. Not later than ten 

(10) calendar days after the date of execution of this AGREEMENT and, in any case, 

prior to commencement of any of the INSPECTOR's services herein, the INSPECTOR 

shall furnish certificates of insurance evidencing the insurance coverage required 

above, including endorsements, to the DISTRICT's Department administering the 

Agreement which certificates shall provide that such insurance shall not be terminated or 

expire or be materially changed without thirty (30) calendar days written notice to the 

Department, and INSPECTOR shall maintain such insurance from the time that the 

INSPECTOR commences performance of services hereunder until INSPECTOR'S 

completion of such services. Within sixty (60) calendar days of the commencement of 

this Agreement, the INSPECTOR shall furnish certified copies of the policies and all 

endorsements. 

6.6  Additional Named Insureds. All insurance policies, except for Workers 

                   Compensation shall contain additional endorsements naming the DISTRICT and its  

                   officers, employees, agents and volunteers as additional named insureds with respect  

                    to liabilities arising out of the performance of services hereunder. 

6.7Waiver of Subrogation Rights. INSPECTOR shall require the carriers of the 

coverages required above to waive all rights of subrogation against the DISTRICT, its 

officers, employees, agents, volunteers, contractors and subcontractors. 
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6.8 Policies Primary and Non-Contributory. All policies required above shall be primary 

and non-contributory with any insurance or self-insurance programs carried or 

administered by the DISTRICT. 

6.9 Insurance Review. The above insurance requirements are subject to periodic 

review by the DISTRICT. The DISTRICT's Risk Manager is authorized, but not 

required, to reduce or waive any of the above insurance requirements whenever the 

Risk Manager determines that any of the above insurance is not available, is 

unreasonably priced, or is not needed to protect the interests of the DISTRICT. In 

addition, if the Risk Manager determines that heretofore unreasonably priced or 

unavailable types of insurance coverage or coverage limits become reasonably priced 

or available, the Risk Manager is authorized, but not required, to change the above 

insurance requirements to require additional types or insurance coverage or coverage 

limits, provided that any such change is reasonable in light of past claims against the 

DISTRICT, inflation, or any other item reasonably related to the DISTRICT's risk. Any 

such reduction or waiver for the entire term of the Agreement and any change requiring 

additional types or insurance coverage or higher coverage limits shall be made by 

amendment to the Agreement. INSPECTOR agrees to execute any such amendment 

with thirty (30) calendar days of receipt. 

7.0 EVALUATION & RECOMMENDATION CRITERIA: 
 

7.1 Evaluation 
 

Proposals will be evaluated by an evaluation panel consisting of individuals selected 
by the District. At the District's discretion, some, one, or all of the responding firms 
may be requested to participate in an oral interview. The interview will be used as 
another opportunity to clarify any issues with a given proposal and explore the 
approaches that may be used to satisfy all the District's requirements. The District 
reserves the right to request that some or all of the responding firms consent to being 
interviewed by selected District personnel and/or representatives and/or to submit 
additional written information. The District reserves the right to extend the Response 
Deadline and/or send out additional RFPs. 

 
This RFP and any potential future RFP's associated with this solicitation, does not 
commit the District to award a contractual agreement to any vendor or to pay any costs 
incurred in the preparation of RFP Responses. The District reserves the right at its 
sole discretion to: (i) waive or correct any defect or informality in any response, (ii) 
withdraw this RFP, (iii) reissue this RFP, (iv) reject any and/or all RFP's, (v) prior to 
submission deadline for RFPs. Modify all or any portion of the selection procedures 
including deadlines for accepting responses, services to be provided under RFP, or 
the requirements for contents or format of the RFPs, (vi) waive irregularities, (vii) 
procure any services specified in this RFP by any other means, (viii) determine that 
no projects will be pursued and/or (ix) terminate or change the contracting process 
articulated in this RFP because of unforeseen circumstances. 
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The District shall not be responsible in any manner for the cost associated with preparing 
a response/proposal and/or participating in an interview. The RFP's, including 
all drawings, plans, photos, and narrative materials, shall become the property of the 
District upon the District's receipt of same. The District shall have the right to copy, 
reproduce, publicize and/or dispose of each RFP in any way that the District may choose. 
The District reserves the right to negotiate the terms and conditions of any agreement for 
services that may hereafter be let by the District. The proposals will be evaluated by an 
evaluation panel consisting of individuals selected by the District. Selection of this 
proposal will not preclude nor guarantee the selected firm consideration for future District 
projects. 

 
8.0 District Schedule 

 
The schedule currently anticipated by the District is shown in the Preliminary 
Schedule below. Please note that although the timeframes indicated below 
represent current expectations, they are approximate and subject to change. 

 
 

Selection of DSA IOR  

Issue RFP for DSA IOR 10/29/21 

RFI Deadline 11/12/21 @ 10:00 am 

RFP Responses Due 11/23/21 @ 2:00 p.m. 

Review/Evaluate 11/29//21 

Board of Trustees Approval 12/16/21 

Commence Inspection Work 01/03/21 

 

Duration of DSA IOR Services  

Construction Commencement /  

Notice to Proceed 1/10/22 

Substantial Completion 09/8/23 

Closeout & Final Punch 11/8/23 

Final Completion 11/9/23 

 
 

9.0 GENERAL 

 
9.1 Responsible Charge 
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All licensed professionals in responsible charge of the work MUST be directly 
employed by responding Consultant and NOT employed as a sub-consultant. 
 

9.2 District's Agreement 
 

The Consultant, upon selection, will be required to enter into the District's Services 
Agreement ("Agreement"), provided as Exhibit D -Services Agreement for reference. 
Consultant shall be familiar with the District's indemnity clause and insurance 
requirements and must have the ability to secure insurance coverage and provide 
Certificated Proof of Insurance in conformance with the Agreement. 

 
9.3 Compliance with all Applicable Laws 

 
Consultants response must set forth Consultant's understanding of all applicable 
Health and Safety laws, guidelines, and requirements including Cal/OSHA Title 8, the 
EPA (Environmental Protection Agency), the Education Code, the Chancellor's Office, 
and DSA regulations (including the new Inspection Card requirements and PR 13-01 ), 
and local ordinances and/or other applicable zoning or planning 
ordinances/regulations, relative to the work to be undertaken as well as Consultant's 
ability to comply with the same and the methodology by which Consultant will do so. 
The proposal must confirm that the nature of the Work to be completed will meet all 
the aforementioned requirements for said Work as set by the applicable codes and 
regulations and all other applicable ordinances and guidelines. 

 
 

9.4 Working Conditions 
 

Each Consultant shall be capable of working indoors, in all weather and site conditions 
including, but not limited to, rain, dirt, mud, and ice. The Consultant's activities may 
require kneeling, bending, climbing ladders, and other similar physical activities. 

 
9.5 Disabled Veteran Business Enterprise Participation Goals 

 
The Mt. San Jacinto Community College District supports a participation goal of at 
least 3 percent (3%) of overall dollar amount expended each year to Disabled 
Veteran's Business Enterprises (DVBE). If Consultant is selected to provide services 
to the District, Consultant will be required to sign and return a Certification form (copy 
included with previous RFQ document) certifying that they will provide the District with 
information regarding the use of any DVBE contractors or consultants on the project. 
Information about DVBE resources can be found on the Executive Branch's website 
at http://www.dgs.ca.gov/default.htm or by calling the Office of Small Business and 
DVBE Certification at 916-375-4940. The DVBE documentation will be required if the 
Consultant is chosen to provided services as a result of an RFP process. 

http://www.dgs.ca.gov/default.htm
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10.0 PROPOSAL STATEMENT 
 
                       10.1 Firm Information 
 

Provide a cover letter and introduction, including the company name, address, 

telephone number, and e-mail address of the person (s) authorized to represent 

the institution regarding all matters related to Consultant's proposal. A person 

authorized to bind the Firm to all commitments made in Consultant's proposal shall 

sign this letter. 

 
10.2 Current Workload and Availability 

 
State Consultant's ability to provide the required Inspection services in a timely 

manner, and indicate if those types of services are offered exclusively. Provide a 

list of current and anticipated commitments that involve any of the personnel 

(Project Team) that Consultant intends to assign to this project, and define the 

anticipated start and completion dates of the involvement of those personnel in 

such other projects. 

 
10.3 Project Team and Sub-Consultants 

 
Provide identification of Consultant's Project Team (including sub-consultants) 

and the District's main point of contact utilizing an organization chart. Identify the 

following key information for each team member: firm name, contact information, 

discipline, specific expertise, and experience in architectural and/or engineering 

services, especially as it relates to school sites/facilities and similar project types. 

 
Utilize Exhibit A-   Team Member Resume Form to provide additional detailed resumes 

of each team member, all of whom will be part of the designated team, thoroughly 

knowledgeable, regularly attentive, and fully available to work directly with the 

District. 

 
Utilize Exhibit 8 - Team Member Experience Form to provide a minimum of five 

(5) relevant projects completed within the last five (5) years for EACH proposed 

team member (both for the prime Consultant as well as any sub-consultant). Prime 

consideration will be given to Consultants who propose team members with 

experience in community college projects of similar size, type, and difficulty, and which 

involve the same review and approval processes as those required by the DSA 

and other agencies having jurisdiction. 
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Any sub-consultants designated by the Consultant shall be subject to approval by the 

District in writing prior to performing any work on behalf of the Consultant. The District 

has the sole discretion to reject any sub-consultants proposed by the Consultant 

whether designated by Consultant in its RFP or not. Any replacement sub-consultants 

shall be subject to the District's prior written approval. 

The members of the m shall not be charged unless agreed upon by the District. The 
District has the right to request additional sub-consultants in the future if those listed 
in this RFP are changed. All licensed professionals in responsible charge of the work 
MUST be directly employed by Consultant and NOT employed as a sub­ consultant. 

                            10.4 Billing Rates 
 

. Consultant shall propose an all-inclusive fixed fee for all the services described in 

this RFP. Consultant’s proposed fee must include and account for all direct labor 

costs, fringe benefits, insurance, overhead, profit, and all other expenses the 

Consultant will incur in providing the required Inspection services. 

 
Utilizing Exhibit C - Billing Rate Form, provide billing rates for all personnel and/or 

categories of employees (including sub-consultants) as well as any overhead 

or other special charges. If applicable, Consultant's RFP Response should include 

estimates for certain standardized components of the Inspection service process. 

All rates must include any escalation anticipated by Consultant during the entire 

duration of the Service Agreement. All other services not included herein shall be 

negotiable as required. 

 
All proposed reimbursable expenses shall be directly related to the services 

required for the Project and must be supported by proper documentation and prior 

District authorization. Reimbursement shall not exceed cost plus 5%. Consultant shall 

review Exhibit D -Service Agreement for acceptable reimbursable items. 

      

                        10.5 Services Agreement 

Consultant shall review the District's Service Agreement, attached as Exhibit D, 
                    and shall note in its Proposal any suggested language revisions. Suggested  
                    language revisions not noted in Consultant's Proposal will not be considered by  
                  the District. 

 
     10.6   Evaluation 

 
Proposals will be evaluated by an evaluation panel consisting of individuals 

selected by the District. At the District's discretion, some, one, or all of the 

responding firms may be requested to participate in an oral interview. The 

interview will be used as another opportunity to clarify any issues with a given 
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proposal and explore the approaches that may be used to satisfy all the District's 

requirements. The District reserves the right to request that some or all of the 

responding firms consent to being interviewed by selected District personnel 

and/or representatives and/or to submit additional written information. The District 

reserves the right to extend the Response Deadline and/or send out additional RFPs. 

 
This RFP and any potential future RFP's associated with this solicitation, does not 
commit the District to award a contractual agreement to any vendor or to pay any costs 
incurred in the preparation of RFP Responses. The District reserves the right at its 
sole discretion to: (i) waive or correct any defect or informality in any response, (ii) 
withdraw this RFP, (iii) reissue this RFP, (iv) reject any and/or all RFP's, (v) prior to 
submission deadline for RFPs. Modify all or any portion of the selection procedures 
including deadlines for accepting responses, services to be provided under RFP, or 
the requirements for contents or format of the RFPs, (vi) waive irregularities, (vii) 
procure any services specified in this RFP by any other means, (viii) determine that 
no projects will be pursued and/or (ix) terminate or change the contracting process 
articulated in this RFP because of unforeseen circumstances. 

 
The District shall not be responsible in any manner for the cost associated with 
preparing a response/proposal and/or participating in an interview. The RFP's, 
including all drawings, plans, photos, and narrative materials, shall become the 
property of the District upon the District's receipt of same. The District shall have the 
right to copy, reproduce, publicize and/or dispose of each RFP in any way that the 
District may choose. The District reserves the right to negotiate the terms and 
conditions of any agreement for services that may hereafter be let by the District.
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Exhibit A 

Team Member Resume Form 

 

Proposed Consultant Name Title 

 
 

Firm Name Proposed Position 

 

 

Years w/Firm Years w/Previous Firm Years w/Community Colleges 

Education Specific to Position (School/Year/Degree/Subject): 

 
 
 
 
 
 

 
Other Training/Experience w/MSJCCD. DSA, Community College Chancellors Office and other 

State Agencies (or equivalent) 

 

 
Credentials/Certifications/Licenses/Registrations/Accreditations (related to position and years 
acquired):   Note: Do not list and certifications, licenses, etc. that are expired or not from the 
state of California. 

 

Skills Relevant to the Proposed Project: 

 
 
 
 

 
 

 



 

List of Community College Districts Consultant has worked for: 
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Exhibit B 

 
   Team Member Experience Form  

Provide a minimum of five (relevant) and similar projects types completed within the last fivey ears. 

Use multiple sheets as necessary. 

 

Background  

     

Proposed Team Member Name  Title   

Firm Name (at time of Project)     

Project Details 
    

Project Name  Client 
District 

  

Project Lead Name Title  Phone E-
Mail 

 

Address     

DSA PROJECT DSA CERTIFIED 

(Yes/No) 

Project Scope  School Type  Project 

Start 

Date 

Project 

Completion Date 

Total Cost = Change Orders Cost of 
Change 
Orders 

   

 
Change Order Notes Include description and reason: 

 

Team Member Title and Duties for this Project: 

 

Project Narrative Firms role, responsibilities, challenges, how consultant met Client/District's needs. Describe project and 

responsibilities in detail, demonstration of how this project experience contributes to thorough knowledge of 

commissioning requirements of public school buildings in California and demonstration of how this project contributes to 

familiarity with California building code requirements relating to school sites and buildings 

 
 
 
 
 

(1) Project Scope - RE - Renovation/Remodel/Repurpose, ADD - Addition/E pansion, 

New - New Construction, FIX- Repair, PlAN- Planning 

(21 School Type ES-Elementary School, MS-Middle School, KS•Kindergart en•Sth Grade School, HS-High School, CCO·Community College, HE-Other 

College, NS-Non-school/Other 



 

 
 
 



 

Exhibit C 

 

   Billing Rate Form  

 

Firm Name 

Billing Rates 

Do rates include travel charges?   

Note, all fees and rates must be Inclusive of travel. Travel is not an acceptable reimbursable expense. 

 

 
Job Title 

 
Personnel Name 

 
Hourly Rate 

   

   

   

   

   

   

   

   

   

   

 

Consultant's proposed ALL INCLUSIVE NOT•TO EXCEED FEE: $ _ 

 

 

 

 

 

 

 

 
Estimate of Re imbursable Expenses in the fee stated above: $ _ 

 
 
 
 
 
 
 
 
 
 
 

Authorized Signature 
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Exhibit D 

Consultant Service Agreement 

 

 
INSPECTOR SERVICES AGREEMENT 

 

This AGREEMENT  is made and  entered into this _      day of   _,21 ,by and 

between the COMMUNITY COLLEGE DISTRICT ("DISTRICT"), 

and ("INSPECTOR"). The DISTRICT and the INSPECTOR are sometimes referred to herein 

singularly as a "PARTY" and collectively as the "PARTIES". The INSPECTOR and the DISTRICT do hereby contract 

and agree as follows: 

 
(A) The INSPECTOR shall at all times be qualified and approved by the Division of the State 

Architect ("DSA"), Department of General Services, State of California, and shall at all times maintain proper 

qualifications, to perform the duties of and act as General Building Inspector on school building construction 

projects and modification of the type for which he/she agrees to perform inspection services. The INSPECTOR 

shall be properly registered with the Department of Industrial Relations and qualified to perform public works in 

accordance with Labor Code sections 1725.5 and 1771.1 at all times during the term of this AGREEMENT. 

 
(B) Services to be Provided by the INSPECTOR. The INSPECTOR shall provide to the DISTRICT on 

the terms set forth herein all the services articulated in Section (C) of this AGREEMENT and as set forth in the 

INSPECTOR's Proposal which shall be attached hereto and incorporated herein as EXHIBIT "A" (the 

"INSPECTOR's PROPOSAL"). The PARTIES agree that the terms of this AGREEMENT shall be controlling over any 

of the terms contained within the INSPECTOR's PROPOSAL. 

 
(C) The INSPECTOR agrees to discharge the duties of an inspector as specified in California 

Education Code Sections 81141 and 81143 and Sections 4-333 and4-342 of Title 24 of the California Code of 

Regulations. These duties include, but are not limited to, the fo11owing: 

 

(1) General. The INSPECTOR shall act under the direction of the architect and registered engineer. 

The Inspector shall attend all planning, pre-construction conferences, project meetings, and/or 

meetings as required by the DISTRICT. 

 

(2) Duties. The general duties of the INSPECTOR in fulfilling his/her responsibilities are as follows: 

 

(a) Continuous Inspection Requirement. The INSPECTOR must have actual personal knowledge, 

which is obtained by his or her personal and continuous inspection of the work of construction 

in all stages of its progress, as set forth in California Education Code Section 81141, that the 

requirements of the approved plans and specifications are being completely executed. 

 

Continuous inspection means complete inspection of every part of the work. Work, 
such as concrete work or brick work which can be inspected only as it is placed, shall 
require the constant presence of the INSPECTOR. Other types of work which can be 
completely inspected after the work is installed may be carried on while the 
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INSPECTOR is not present.   In any case, the INSPECTOR must personally inspect every 

part of the work.   In no case shall the INSPECTOR have or assume any duties which will 
prevent him/her from providing continuous inspection. 

 

(b) Relations with Architect and Engineer. The INSPECTOR shall work under the 
general direction of the architect or registered engineer. All inconsistencies or 
seeming errors in the plans and specifications shall be reported promptly to the 

architect or registered engineer for his interpretation and instructions. In no case, 
however, sha11 the instruction of the architect or registered engineer be construed 
to cause work to be done which is not in conformity with approved plans, 

specifications, and change orders. Interpretations received by the 1NSPECTOR 
which cause deviations from the approved drawings and specifications shall be 

referred to the responsible architect for preparation of change orders to cover the 
required work. 

 

(c) Job File. 

 

(i) The INSPECTOR shall keep a Job File on the PROJECT jobsite at all times in an 

organized manner (along with a back-up of the files on some other media such as a 

hard drive or back-up electronic file service). The INSPECTOR's Job File shall be readily 

accessible to the DSA, the DISTRICT, Project Architect/Engineer upon site visits and upon 

request. The INSPECTOR's Job File shall include all documents required to be 

maintained on a school construction site in accordance with Title 24 including, but not 

limited to, the following: 

 

 Form DSA 152 - Project Inspection Card(s) 

(A) DSA approved plans and specifications; 
(B) DSA approved Form DSA 103- Statement of Structural Tests and Special Inspections 
(C) Deferred submittals as required by the DSA approved plans; 
(D) DSA approved addenda and revisions; 

(E) DSA approved Construction Change Documents; 
(G)  Contractor submittals (construction schedule, shop drawings, material certificates, 

products labels, concrete trip tickets, etc.) as required by the DSA approved 

Construction Documents; 

(H) Communication log; all communications and project related meeting 

minutes/notes; 

(I) Deviation Notices (Form DSA 154), as delivered to the DSA, Project 

Architect/Engineer and Contractor with log listing all notices with resolution status; 
(J) Notices of Deviations/Resolution of Deviations (Form DSA 154); 
(K) Inspector Daily Reports; 

(L) Laboratory tests and inspection reports (Form DSA 291}; 

(M) Special inspection reports (Form DSA 292); 
(N) Geotechnical reports (Form DSA 293); 
(0) Records of concrete placing operations; 
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(P) Records of welding operations; 
(Q) Records of pile driving operations; 

(R) Verified reports from all parties required to tile verified reports; 

(S) Completed semi-monthly reports; 

(T) DSA Field Trip Notes; 

(U) Project Inspector Notifications (Form DSA 151; 

(V) Contractor Notification to Project Inspector Commencement/Completion of Work 

(Form DSA J 56);  

(W) Certificate of Compliance - Approved Bleacher/Grandstand Fabricator (Form DSA 

130); 
(X) Applicable codes and referenced standards; 

(Y) Any  other  documents  required  to  provide  a  
complete  record  of construction. 

 
The INSPECTOR shall notify the DISTRICT immediately when the Architect, Engineer, 

Contractor, Laboratory of Record, Special Inspector, or any other party involved in 

the construction of the PROJECT, has failed to timely prepare and submit any of the 

above documents to the DSA and/or the INSPECTOR as required by Title 24 and PR 13-

01. Any references to the DSA requirements, DSA forms, documents, manuals 

applicable to the PROJECT sha1l be deemed to include and incorporate any revisions 

or updates thereto. 

 
(ii) The INSPECTOR shall provide the DISTRICT with a copy of the entire Job Fi1e with 

the exception of the bui1ding codes and standards at the completion of the PROJECT. 

 
(iii) Notwithstanding any other requirements in this AGREEMENT or Title 24, the 

INSPECTOR shall ensure that copies of the following documents are submitted to the DSA 

from the INSPECTOR's Job File which shall hereinafter be collectively referred to as 

the "DSA Document Submittal": 

 

(A) All completed Form DSA 152 documents required for the completion 

of the PROJECT; 

(B) All completed Form DSA 6Pl documents including interim and final 

verified reports; 

(C) All completed Form DSA 6AE documents including interim and final 

verified reports; 

(D) The completed Form DSA 6C documents from each contractor 

having a contract with the SCHOOL; 

(E) All completed Form DSA 292 documents including interim and 

final reports prepared by the Special Inspectors; 

(F) Al] completed Form DSA 291 documents including interim and final 

reports prepared by the Engineering Manager of the Laboratory of 

Record; 

(G) All completed Form DSA 293 documents including interim and final 

reports prepared by the Geotechnical Engineer; 
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(H) The completed Form DSA 130 Certificate of Compliance for 

Bleachers and Grandstand Fabricator as applicable. 

 
(iv) The documents making up the DSA Document Submittal shall be submitted to the 

DSA upon any of the fo1lowing events: 

 
(A) The services of the INSPECTOR are terminated for any reason prior to 

the completion of the PROJECT; 

(B) The PROJECT is substantially complete in accordance with DSA 

requirements; 

(C) The work on the PROJECT is suspended for a period of more than one 

(1) year; or 
(D) Upon the request of the DSA. 

 
(v) The INSPECTOR shall immediately return any unapproved documents to the 

Architect for proper action and notify the DSA if the Contractor proceeds with 

construction activities in accordance with such unapproved documents. 

 
(vi) All documents required to be submitted to the DSA by the INSPECTOR in 

accordance with Title 24, PR 13-01 and this AGREEMENT shall also be submitted 

electronically in accordance with the DSA's approved procedures for the submittal of 

such documents. 

 

(d) Project Inspection Cards. 

 
(i) The INSPECTOR shall obtain the Project Inspection Cards ("PIC") (Form DSA 

152) necessary for the inspection of the PROJECT from the Project Architect/Engineer for 

the INSPECTOR's use in approving and signing off work as it is completed on the 

PROJECT. The Inspector shall notify the DSA Regional Office with the construction 

oversight authority over the PROJECT, by phone and electronically, if construction 

commences without the INSPECTOR having received the PIC's necessary for the 

inspection and completion of the PROJECT. 

(ii) The INSPECTOR shall complete each PIC as the work progresses pursuant to Title 
24, the DSA 152 Manual, PR 13-01 and this AGREEMENT. The INSPECTOR shall not 
approve and sign off a block or section on a PIC unless the INSPECTOR has verified that: 

(1) the identified work is in compliance with the DSA approved Construction Documents; 

(2) all required testing and special inspections have been completed; (3) any and all 

deviations from the DSA approved Construction Documents have been resolved; (4) 

all OSA field trip note issues have been resolved; and (5) all required documentation 

has been received by the INSPECTOR. 

 
(iii) The INSPECTOR shall post all PIC's in the INSPECTOR's Project File and shall 

electronically post the PIC's with the DSA as work is being completed on the PROJECT. 

Electronic posting of the PIC's shall be performed by emailing the PIC's to the DSA 

Regional Office with the construction oversight authority over the PROJECT. The 
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INSPECTOR shall consistently update the PIC's as work on the PROJECT is being 

completed. Each time the INSPECTOR updates the PIC's in the INSPECTOR's Project 

File, the INSPECTOR shall simultaneously update the corresponding PIC posted 

electronically with the DSA to ensure the PIC's in the INSPECTOR's Project File are 

current and consistent with the PIC's that are posted electronica1ly with the DSA. The 

INSPECTOR shall allow any party involved in the construction of the PROJECT to review 

any PIC at the INSPECTOR's office upon request. The INSPECTOR shall provide a 

current copy of any PIC to the DSA, the DISTRICT, Project Architect/Engineer or any 

other state agency upon request. 

 
{iv)   The INSPECTOR shall collect copies of the Interim Verified Reports prepared by 

the Project Architect/Engineer (Form DSA 6-AE) prior to the INSPECTOR's approval and 

sign off of the following sections of the PIC's as applicable: 

(A) Initia1 Site Work; 

(B) Foundation; 
(C) Vertical Framing; 

(D) Horizontal Framing; 

(E) Appurtenances; 

(F) Non-Building Site Structures; 

(G) Finish Site Work; 
(H) Other Work; or 
(I) Final. 

If the Project Architect/Engineer has delegated responsibility for any portion of the PROJECT's design to other 

engineers, the INSPECTOR shall likewise obtain copies of the Interim Verified Reports prepared by such 

engineers (Form DSA 6-AE) prior to the INSPECTOR's approval and sign off of the above sections of the PIC's 

as they relate to the portions of the PROJECT that were delegated to the other engineers. In the case of a 

Geotechnical engineer, the INSPECTOR shall collect a copy of the Interim Verified Report (Form DSA 293) prepared 

by such Geotechnical engineer as applicable before the INSPECTOR can approve and sign off any of the above 

sections that relate to the portions of the PROJECT that were delegated to the Geotechnical engineer. 

 
(v) The INSPECTOR shall collect a copy of the necessary Interim Verified Reports 

(Form DSA 291) prepared by the Laboratory of Record prior to the INSPECTOR 

approving and signing off any sections of the PIC's which require testing or special 

inspections by the employees of the Laboratory of Record as required by the DSA 

approved Construction Documents including, but not limited to, the following 

sections: 

 
(A) Initial Site Work; 
(B) Foundation; 
(C) Vertical Framing; 
(D) Horizontal Framing; 

(E) Appurtenances; 
(F) Non-Building Site Structures; 
(G) Finish Site Work; 
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(H) Other Work; or 
(I) Final. 

 
(vi) The INSPECTOR shall collect a copy of the necessary Interim Verified Reports 

(Form DSA 292) prepared by any Special Inspector not employed by the Laboratory 

of Record prior to the INSPECTOR approving and signing off any sections of the PIC's 

which require special inspections by such Special Inspectors as required by the DSA 

approved Construction Documents including, but not limited to, the following sections: 

 
(A) Initial Site Work; 

(B) Foundation; 
(C) Vertical Framing; 
(D) Horizontal Framing; 

(E) Appurtenances; 
(F) Non-Building Site Structures; 

(G) Finish Site Work; 
(H) Other Work; or 

(I) Final. 

(vii) The INSPECTOR shall obtain the original PIC's for the in-plant construction of 

any relocatable building being placed on the PROJECT site as part of the PROJECT at the 

time such relocatable building is delivered to the PROJECT site. The INSPECTOR shall 

post such PIC's in the INSPECTOR's Project File and with the DSA. The INSPECTOR shall 

also provide the DISTRICT and the Project Architect/Engineer with copies of the PIC's 

from the in-plant construction of the relocatable buildings that were prepared by the 

in-plant project inspector. 

(viii) The INSPECTOR shall immediately notify the DSA Regional Office with 

construction oversight authority over the PROJECT, by phone and electronically, if 

applicable blocks/sections of any PIC have not been signed off by the INSPECTOR and 

the Contractor on the PROJECT is proceeding with construction activities that are covering 

the unapproved work. 

 

(e) Testing and Special Inspections. 
 

(i) The INSPECTOR shall obtain a copy of the DSA approved Statement of Structura1 

Tests and Special Inspections (Form DSA 103) from the Project Architect/Engineer 

prior to the commencement of construction and maintain a copy of the approved DSA 

I03 form in the INSPECTOR's Project File for the duration of the PROJECT. The 

INSPECTOR shall thoroughly review and evaluate the approved Form DSA 103 for the 

PROJECT and be familiar with the required testing and special inspections program 

required by the DSA approved Construction Documents. 

 
(ii) The INSPECTOR shall met with the Project Architect/Engineer, DISTRICT and 

Contractor as needed throughout the completion of the PROJECT to verify, 

acknowledge and coordinate the testing and special inspection program required by 

the DSA approved Construction Documents. 
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(iii) The INSPECTOR shall meet with the Laboratory of Record and  Special Inspectors 

that are not employed by the Laboratory of Record to verify, acknowledge and coordinate 
the testing and special inspection program required by the DSA approved Construction 

Documents. The INSPECTOR shall ensure that the Laboratory of Record and all Special 
Inspectors obtain copies of the DSA approved Construction Documents and a copy of 
the approved Statement of Structural Tests and Special Inspections (Form DSA 103) prior 

to the commencement of construction on the PROJECT. 

 
(iv) The INSPECTOR shall verify that each laboratory providing 

materials/structural testing is approved by the DSA to provide the services being 

performed by such laboratory in connection with the completion of the PROJECT.  The 

INSPECTOR shall verify that all Special Inspectors employed by the Laboratory of 

Record are performing under the supervision of the Engineering Manager of the 

Laboratory of Record. The INSPECTOR shall verify the current certification of all 

Special Inspectors working on the PROJECT who are not employed by the Laboratory 

of Record prior to the commencement of any construction work that requires special 

inspection as required by the DSA approved Construction Documents. 

 

(v) INSPECTOR shall monitor the work of the Laboratory of Record and all Special 

Inspectors who are not employed by the Laboratory of Record to ensure that all testing 

and special inspections required for the completion of the PROJECT are performed timely 

and satisfactorily. The INSPECTOR sha11 verify that all necessary tests and special 

inspections are completed and that all necessary reports are collected by the 

INSPECTOR and posted in the INSPECTOR•s Project File and posted electronically with 

the DSA prior to the start of the construction work requiring such test and/or special 

inspections and prior to the INSPECTOR signing off or otherwise approving any 

block/section of a PIC that requires testing and/or special inspection according to the 

DSA approved Construction Documents. 

 
(vi) Copies of all daily inspection reports, special daily inspection reports, Interim 

Verified Reports, Verified Reports and any other reports related to the testing and 

special 

inspections performed on the PROJECT, pursuant to the DSA approved Construction 
Documents, shall be maintained and posted in the INSPECTOR's Project File throughout 
the duration of the PROJECT. All testing and special inspection related reports obtained 
by the INSPECTOR pursuant to this Section (C)(2)(e) shall also be posted electronically with 
the DSA. 

 

(t) Inspector's Semimonthly Reports. The INSPECTOR shall keep the architect or registered 

engineer thoroughly informed as to the progress of the work by making semimonthly 

reports in writing as required in Section 4-342 of Tide 24 of the California Code of 

Regulations. See also sample of semimonthly report in Appendix of Title 24 of the 

California Code of Regulations. 
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(g) Inspector's Daily Report to District. The INSPECTOR shall keep the DISTRICT thoroughly 
informed as to the progress of the work by submitting daily reports in writing to the 
DISTRICT. Such reports shall include, but not be limited to, the following infonnation: 

 
(i) Activities performed by the Contractors, and areas where work is performed with 

relation to the plans and specifications. 
 

(ii) Manpower assigned to the Contractor and subcontractor(s), including the number 
of individuals in each trade and the type of work being performed. 

 
(iii) Weather conditions. 

 
(iv) Equipment and materials delivered to the site. 

 
(v) Construction equipment and vehicles utilized and duration on PROJECT. 

 
(vi) Nature and location of the work being performed (starting and completion dates 

for various portions of the work). 
 

(vii) Verbal communication and clarifications of the work given to the Contractor awarded 
the PROJECT. 

 

(viii) Inspection by representatives of regulatory agencies. 

 
(ix) Occurrences or conditions that might affect Contract Sum or Contract Time. 

 
(x) Visitors to the site, titles, and employers of visitors, and reasons for visit. 

 
(xi) INSPECTOR's record journal to include "Pertinent Calls" relating to conflicting issues 

regarding changes to documents, i.e., plans, specifications, change orders and job 
conditions affecting the interests of the DISTRICT. 

 
(xii)Any work or material in place that does not correspond with the codes, drawings or 

specifications, as well as resulting action taken. List any other problems or abnormal 
occurrences that arise during each day, including notations of any particular lack of 
activity on the part of the Contractor. Note corrective actions taken. 

 
(xiii) Times of day INSPECTOR was present on site. 

 

(h) Notifications to Division of the State Architect. The INSPECTOR shall notify the Division of 
the State Architect: 

 
(i) When work is started on the PROJECT. 

 
(ii)  At least 48 hours in advance of the time when foundation trenches will be 

complete, ready for footing forms. 
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(iii) At least 48 hours in advance of the first pour of concrete. 

 
(iv) When work is suspended for a period of more than two weeks. 

 
(i) Construction Procedure Records. The INSPECTOR shall keep a record of certain phases of 

construction procedure including, but not limited to, the following: 

 
(i) Concrete pouring operations. The record shall show the time and date of placing 

concrete and the time and date of removal of forms in each portion of the structure. 

 
(ii) Welding operations. The record shall include identification marks of welders, lists of 

defective welds, manner of correction of defects, etc. 
 

(iii) Penetration under the last ten (10) blows for each pile when piles are driven 
for foundations. 

 
All records of construction procedure shall be kept on the job until the completion of the 

work. All records kept by the INSPECTOR arising out of or in any way connected with the 

PROJECT shall be and remain the property of the DISTRICT. At the end of each individual 

PROJECT, the INSPECTOR shall provide to the DISTRICT with all PROJECT documentation in a 

professional format, both in binders and on a computer CD. 

 
A complete and accurate copy of all records kept or created by the INSPECTOR arising 
under or connected in any way to the PROJECT shall be furnished by the INSPECTOR to the 
DISTRICT immediately upon written demand by the DISTRICT. 

 
G) Deviations. The INSPECTOR shall notify the contractor, in writing, of any deviations from 

the approved plans and specifications which are not immediately corrected by the 

contractor when brought to his/her attention. Copies of such notice sha11 be forwarded 

immediately to the architect or registered engineer, and to the Division of the State 

Architect. 

 
Failure on the part of the INSPECTOR to notify the contractor of deviations from the 

approved plans and specifications shall in no way relieve the contractor of any 

responsibility to complete the work covered by his/her contract in accordance with the 

approved plans and specifications and all laws and regulations. 

(k) Verified Reports. The INSPECTOR shall make and submit to the Division of the State 

Architect verified reports pursuant to Section 3-342 of Title 24 of the California Code of 

Regulations. The INSPECTOR shall prepare and deliver to the Division of the State Architect 

detailed statements of fact regarding materials, operations, etc., when requested. 

(l) Violations. Failure, refusal, or neglect on the part of the INSPECTOR to notify the contractor 

of any work which does not comply with the requirements of the approved plans and 

specifications, or failure, refusal, or neglect to report immediately, in writing, any such 
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violation to the architect or registered engineer, to the DISTRICT's board, and to the 

Division of the State Architect shall constitute a violation of the Field Act and shall be 

cause for the Division of the State Architect to take action. 

 
(D) Insurance. The INSPECTOR shall purchase and maintain policies of insurance with an 

insurer or insurers, qualified to do business in the State of California and acceptable to DISTRICT which 
will protect the INSPECTOR and DISTRICT from claims which may arise out of or result from the 
INSPECTOR's actions or inactions relating to the AGREEMENT, whether such actions or inactions be by 
themselves or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any 
of them may be liable. The aforementioned insurance shall include coverage for: 

 
(1) Workers' Compensation and Employers Liability Insurance in accordance with the laws of the 

State of California. However, in no event shall such policy limit be less than $1,000,000.00. 
 

(2) Comprehensive general liability insurance with limits of not less than TWO MILLION DOLLARS 
($2,000,000.00) and automobile liability insurance with limits not less than ONE MILLION 
DOLLARS ($1,000,000.00) for bodily injury and property damage liability per occurrence, 
including: 

 
a. Owned, non-owned and hired vehicles at cash value; 
b. Blanket contractual; 
c. Broad form property damage; 
d. Products/completed operations; and 
e. Personal injury. 

 
(3) Professional liability insurance, including contractual liability, with limits of One Million Dollars 

($1,000,000), per occurrence. Such insurance shall be maintained during the term of this 
AGREEMENT and renewed for a period of at least five (5) years thereafter and/or at rates 
consistent with the time of execution of this AGREEMENT adjusted for inflation. In the event that 
INSPECTOR subcontracts any portion of INSPECTOR's duties, INSPECTOR shall require any such 
subcontractor to purchase and maintain insurance coverage as provided in this subparagraph. 
Failure to maintain professional liability insurance is a material breach of this AGREEMENT 
and grounds for immediate termination . 

 
(4) Each policy of insurance required in Section 0(2) above shall name DISTRICT and its officers, agents 

and employees as additional insureds; shall state that, with respect to the operations of the 
INSPECTOR hereunder, such policy is primary and any insurance carried by DISTRICT is excess 
and non-contributory with such primary insurance; shall state that not less than thirty 
(30) days' written notice shall be given to DISTRICT prior to cancellation; and, shall waive all 

rights of subrogation. The INSPECTOR shall notify DISTRICT in the event of material change in, or 

failure to renew, each policy. Prior to commencing work, the INSPECTOR shall deliver to 

DISTRICT certificates of insurance as evidence of compliance with the requirements herein. In 

the event the INSPECTOR fails to secure or maintain any policy of insurance required hereby, 

DISTRICT may, at its sole discretion, secure such policy of insurance in the name of and for the 

account of the INSPECTOR, and in such event, the INSPECTOR shall reimburse DISTRICT upon 

demand for the cost thereof.



 

49 

 

 The DISTRICT agrees to pay the INSPECTOR in accordance with the rate and price schedule 

information set forth in EXHIBIT "A". This AGREEMENT is based on estimated Time and 

Material expense. In no event shall the total payment to INSPECTOR under this AGREEMENT 

exceed the Estimated Project Inspection Cost ("INSPECTION COST") of ($ _) 

inclusive of all Reimbursable Expenses, for all services performed and expenses incurred 

pursuant to this AGREEMENT. 

 
(E) The INSPECTOR agrees to discharge the duties as set out in this contract in a manner 

satisfactory to the Division of the State Architect and the Architect retained by the DISTRICT. The 
INSPECTOR shall devote each working day to the inspection of TEMECULA VALLEY CAMPUS (hereinafter 
referred to as the "PROJECT(S)". 

 
(F) Termination. This AGREEMENT may be terminated by either PARTY upon fourteen (14) days 

written notice to the other PARTY in the event of a substantial failure of performance by such other PARTY, 
including insolvency of the INSPECTOR; or if the DISTRICT should decide to abandon or indefinitely 
postpone the PROJECT. 

 
(1) In the event of a termination based upon abandonment or postponement by DISTRICT, the 

DISTRICT shall pay INSPECTOR for all services performed and all expenses incurred under this 
AGREEMENT supported by documentary evidence, including payroll records, and expense 
reports up until the date of the abandonment or postponement plus any sums due the 
INSPECTOR for Board approved extra services. In ascertaining the services actually rendered 
hereunder up to the date of termination of this AGREEMENT, consideration shall be given to 
both completed work and work in process of completion and other documents whether 
delivered to the DISTRICT or in the possession of the INSPECTOR. In the event termination is 
for a substantial failure of performance, all damages and costs associated with the 
termination, including increased inspection and replacement inspector costs shall be 
deducted from payments to the INSPECTOR. 

 
(2) In the event a termination for cause is determined to have been made wrongfully or without 

cause, then the termination shall be treated as a termination for convenience in accordance with 
Paragraph (0)(3) below, and INSPECTOR shall have no greater rights than it would have had if 
a termination for convenience had been effected in the first instance. No other loss, cost, 
damage, expense or liability may be claimed, requested or recovered by INSPECTOR. 

 
(3) This AGREEMENT may be terminated without cause by DISTRICT upon fourteen (14) days 

written notice to INSPECTOR. In the event of a termination without cause, the DISTRICT shall 
pay INSPECTOR for all services performed and all expenses incurred under this AGREEMENT 
supported by documentary evidence, including payroll records, and expense reports up until 
the date of notice of termination plus any sums due the INSPECTOR for Board approved extra 
services. 

 

(4) ) In the event the INSPECTOR is terminated, with or without cause, the INSPECTOR shall 
personally provide all   the original   PIC's prepared or obtained   by the INSPECTOR in 
connection with the PROJECT to the assuming DSA inspector or the DSA as directed by the 
DISTRICT. All original PIC's must be provided to the DSA assuming inspector or the DSA, as 
applicable, within 48 hours of the effective date of the INSPECTOR's termination. Under no 
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circumstances shall the INSPECTOR withhold any original PIC's related to the PROJECT upon 
the INSPECTOR's termination. The INSPECTOR shall be responsible for any delays on the 
PROJECT that arise out of the INSPECTOR's failure to provide the original PIC's to the assuming 
DSA inspector or the DSA as directed by the DISTRICT in accordance with this section. Upon 
the effective date of the INSPECTOR's termination, the INSPECTOR shall provide copies of 
all current PIC's in the INSPECTOR's Project File to the DISTRICT along with all other 
documents detailed in Section (C)(2)(c) of this AGREEMENT. 

 
(5) In the event of a dispute between the PARTIES as to performance of the work or the 

interpretation of this AGREEMENT, or payment or nonpayment for work performed or 

not performed, the PARTIES shall attempt to resolve the dispute. Pending resolution of 

this dispute, the INSPECTOR agrees to continue the work diligently to completion. If the 

dispute is not resolved, the INSPECTOR agrees it will neither rescind the AGREEMENT nor 

stop the progress of the work, but the INSPECTOR's sole remedy shall be to submit such 

controversy to determination by a court having competent jurisdiction of the dispute, 

after the PROJECT has been completed, and not before. 

 
(6) THE DISTRICT AND INSPECTOR UNDERSTAND AND AGREE THAT SECTION (G) OF THIS 

AGREEMENT SHALL GOVERN ALL TERMINATION RIGHTS AND PROCEDURES BETWEEN THE 

PARTIES. ANY TERMINATION PROVISION THAT IS ATTACHED TO THIS AGREEMENT AS AN 

EXHIBIT SHALL BE VOID AND UNENFORCEABLE BETWEEN THE PARTIES. 

 
(G) Hold Harmless. To the fullest extent permitted by law, the INSPECTOR agrees 

to  indemnify, defend and hold the DISTRICT entirely harmless from all liability arising out of: 

 

(1) Workers' Compensation and Employers' Liability. Any and all claims under Workers' 

Compensation acts and other employee benefit acts with respect to the INSPECTOR's 

employees or the INSPECTOR's subcontractor's employees arising out of INSPECTOR's 

work under this AGREEMENT; and 

 

(2) General Liability.   Liability for damages for (a) death or bodily injury to person; (b) injury to, 

loss or theft of property; (c) any failure or alleged failure to comply with any provision of 

law or (d) any other loss, damage or expense arising under either (a), (b), or (c) herein this 

paragraph, sustained by the INSPECTOR or any person, firm or corporation employed by 

the INSPECTOR related to, founded upon or in connection with this AGREEMENT, except 

for liability resulting from the sole or active negligence, or willful misconduct of the 

DISTRICT, its officers, employees, agents or independent consultants who are directly 

employed by the DISTRICT; 

 

(3) Professional Liability. Any loss, injury to or death of persons or damage to property caused 

by any act, neglect, default or omission of the INSPECTOR, or any person, firm or 

corporation employed by the INSPECTOR, either directly or by independent contract, 

including all damages due to Joss or theft, sustained by any person, firm or corporation 

including the DISTRICT, arising out of, or in any way connected with the PROJECT, 

including injury or damage either on or off DISTRICT property; but not for any loss, injury, 

death or damages caused by the sole or active negligence, or willful misconduct of the 
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DISTRICT. 

 

(4) Business Automobile Liability. Liability for bodily injury or property damage claims arising 

out of the use of owned, hired, or non-owned automobiles operated by the INSPECTOR, 

its officers, agents, employees or anyone employed by the INSPECTOR, in connection with 

work performed under this AGREEMENT. 

 

(5) INSPECTOR, at INSPECTOR's own expense, cost, and risk, shall defend any and all claims, 
actions, suits, or other proceedings that may be brought or instituted against the DISTRICT, 
it officers, agents or employees on account of or founded upon any of the causes, damages 
or injuries identified herein Section (H) and shall payor satisfy any judgment that may be 

rendered against the DISTRJCT, its officers, agents or employees in any action, suit or other 

proceedings as a result thereof. 

 
(6) THE PARTIES UNDERST AND AGREE THAT SECTION (H) OF THIS AGREEMENT SHALL BE THE 

SOLE INDEMNITY, AS DEFINED BY CALIFORNIA CNIL CODE § 2772, GOVERNING THIS 

AGREEMENT. ANY OTHER INDEMNITY THAT MAY BE AIT ACHED TO THIS AGREEMENT AS AN 

EXHIBIT OR OTHERWISE INCLUDED IN THE CONSULTANT'S TERMS AND CONDITIONS SHALL 
BE VOID AND UNENFORCEABLE BETWEEN THE PARTIES. 

 
(7) ANY ATTEMPT TO LIMIT THE INSPECTOR'S LIABILITY TO THE DISTRICT IN AN AIT ACHED 

EXHIBIT SHALL BE VOID AND UNENFORCEABLE BETWEEN THE DISTRICT AND THE 
INSPECTOR. 

 
(I) Independent Contractor. INSPECTOR, in the performance of this AGREEMENT, shall 

be and act as an independent contractor. The INSPECTOR understands and agrees that INSPECTOR 

and all of INSPECTOR's employees shall not be considered officers, employees or agents of the 

DISTRICT, and are not entitled to benefits of any kind or nature normally provided employees of the 

DISTRICT and/or to which DISTRICT's employees are normally entitled, including, but not limited to, 

State Unemployment Compensation or Workers' Compensation. The INSPECTOR assumes the full 

responsibility for the acts and/or omissions of the INSPECTOR's employees or agents as they relate 

to the services to be provided under this AGREEMENT. The INSPECTOR shall assume full responsibility 

for payment of all prevailing wages and all federal, state and 1ocal taxes or contributions, including 

unemployment insurance, social security, and income taxes for the respective INSPECTOR's 

employees. INSPECTOR shall fu11y defend and indemnify the DISTRICT from any claims, damages or 

any liability arising from or related to DISTRICT or its subcontractors' failure to comply with any 

applicable prevailing wage laws and requirements. 

 
(J) Nothing contained in this AGREEMENT shall create a contractual relationship with or 

a cause of action in favor of any third party against either the DISTRICT or the INSPECTOR. 

 
(K) The DISTRICT and the INSPECTOR, respectively, bind themselves, their partners, 

officers, successors, assigns and legal representatives to the other PARTY to this AGREEMENT with 

respect to the tes of this AGREEMENT. The INSPECTOR shall not assign this AGREEMENT. 

 
(L) This AGREEMENT shall be governed by the laws of the State of California. 
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(M) Each of the PARTIES have had the opportunity to, and have to the extent each 

deemed appropriate, obtained legal counsel concerning the content and meaning of this 

AGREEMENT. Each of the PARTIES agrees and represents that no promise, inducement or agreement 

not herein expressed has been made to effectuate this AGREEMENT. This AGREEMENT represents 

the entire AGREEMENT between the DISTRICT and INSPECTOR and supersedes all prior negotiations, 

representations or agreements, either written or oral. This AGREEMENT may be amended or modified 

only by an agreement in writing signed by both the DISTRICT and the INSPECTOR. 

 

(N) THIS AGREEMENT SHALL NOT INCLUDE OR INCORPORATE THE TERMS OF ANY 

GENERAL CONDITIONS, CONDITIONS, MASTER AGREEMENT OR ANY OTHER BOILERPLATE TERMS  OR  

FORM  DOCUMENTS  PREPARED  BY  THE  INSPECTOR.  THE ATI ACHMENT OF ANY SUCH DOCUMENT 

TO Terms AGREEMENT AS EXHIBIT "A" SHALL NOT BE INTERPRETED OR CONSTRUED TO 

INCORPORATE SUCH TERMS INTO THIS AGREEMENT UNLESS THE DISTRICT APPROVES OF SUCH 

INCORPORATION IN A SEPARATE WRITING SIGNED BY THE DISTRICT. ANY REFERENCE TO SUCH 

BOILERPLATE TERMS AND CONDITIONS IN THE PROPOSAL OR QUOTE SUBMITTED BY THE INSPECTOR 

SHALL BE NULL AND VOID AND HAVE NO EFFECT UPON THIS AGREEMENT. PROPOSALS, QUOTES, 

STATEMENT OF QUALIFICATIONS AND OTHER SIMILAR DOCUMENTS PREPARED BY THE INSPECTOR 

MAY BE INCORPORATED INTO THIS AGREEMENT AS EXHIBIT "A" BUT SUCH INCORPORATION SHALL 

BE STRICTLY LIMITED TO THOSE PARTS DESCRIBING THE INSPECTOR'S SCOPE OF WORK, RATE AND 

PRICE SCHEDULE AND QUALIFICATIONS. 

 
(0) Time is of the essence with respect to all provisions of this AGREEMENT. 

 
(P) This AGREEMENT will be liberally construed to effectuate the intention of the PARTIES 

with respect to the transaction described herein. In determining the meaning of, or resolving any 

ambiguities with respect to, any word, phrase or provision of this AGREEMENT, neither this 

AGREEMENT nor any uncertainty or ambiguity be construed or resolved against either PARTY (including 

the PARTY primarily responsible for drafting and preparation of this AGREEMENT), under any rule of 

construction or otherwise, it being expressly understood and agreed that the PARTIES have 

participated equally or have had equal opportunity to participate in the drafting hereof. 

 
(Q) If either PARTY becomes involved in litigation arising out of this AGREEMENT or the 

performance thereof, each PARTY shall bear its own litigation costs and expenses, including 
reasonable attorney's fees. 

 
(R) All exhibits referenced herein and attached hereto shall be deemed incorporated into 

and made a part of this AGREEMENT by this reference as though fully set forth in each instance in 

the text hereof unless otherwise excluded by this AGREEMENT. 

 
(S) This AGREEMENT is not a valid or enforceable obligation against the DISTRICT until 

approved or ratified by motion of the Governing Board of the District duly passed and adopted. 

 
(T) Assignment.   INSPECTOR shall not assign or transfer this AGREEMENT or any interests 

of INSPECTOR herein without the prior written approval of the DISTRICT. Any such attempt by the 

INSPECTOR to assign or transfer this AGREEMENT or any of the INSPECTOR's interests set forth herein 
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without the DISTRICT's written approval shall be void and shall be given no force or effect. No 

individual person assigned to provide the services hereunder for the PROJECT may be changed or 

substituted without the prior written consent of the DISTRICT. Such consent may be given or withheld 

in the DISTRICT's absolute discretion. 

 
(U) Administration. The INSPECTOR shall produce, or shall hire the necessary 

independent contractors and/or consultants needed to produce, a clerically smooth product for the 

DISTRICT and for the INSPECTOR's routine correspondence with the DISTRICT. These clerical services 

shall be provided at no additional expense to the DISTRICT. 

 
(V) Conflict of Interest. The INSPECTOR hereby represents, warrants and covenants that: 

(i) at the time of execution of this AGREEMENT, the INSPECTOR has no interest and shall not acquire 

any interest in the future, whether direct or indirect, which would conflict in any manner or degree 

with the performance of services under this AGREEMENT; and (ii) the INSPECTOR shall not employ in 

the performance of services under this AGREEMENT any person or entity having such an interest. 

 

The PARTIES, through their authorized representatives, have executed this AGREEMENT as 

of the day and year first written above. 

 

 
INSPECTOR: DISTRICT: 

 
  
 

By:     

 
Name:  

 
Title

·                                                       

Date   

MT. SAN JACINTO COMMUNITY COLLEGE 

DISTRICT 

By: _ 

 
Beth Gomez 

 
Vice President, Business Services 

 
Date   
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EXHIBIT "A" 

 

(Fill in Applicable Rates Below or Attach Inspector's Proposal, if any, for 

Rates and/or Additional Basic Services) 

 

 

 
 

INSPECTOR CERTIFICATION HOURLY 

PROJECT INSPECTOR CLASS 1 s 

PROJECT INSPECTOR CLASS 2 $ 

PROJECT INSPECTOR CLASS 3 $ 

 

 


